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 EXHIBIT 1-A 
 
 TSEP CONTRACT  

FOR CONSTRUCTION GRANTS 
 

 
 TREASURE STATE ENDOWMENT PROGRAM  
 
 CONTRACT #MT-TSEP-CG-03-____ 
 
 FOR ____________, MONTANA, ______________ PROJECT 
 
 
This Contract is entered into by ____________, Montana, herein referred to as "the Grantee" 
and the State of Montana Department of Commerce, Helena, Montana, herein referred to as 
"the Department." 
 
WITNESSETH, that the Grantee and the Department mutually agree as follows: 
 
 
Section 1.  PURPOSE 
 
The purpose of this Contract is to provide funding for project activities approved by the 58th 
Montana Legislature through House Bill 11 under the Montana Treasure State Endowment 
Program (TSEP) for Fiscal Years 2004 and 2005.                    
 
 
Section 2.  APPLICATION INCORPORATED BY REFERENCE 
 
The Grantee's application for TSEP assistance is incorporated into this Contract by reference 
and the representations made in it are binding upon the Grantee. 
 
 
Section 3.  ACCEPTANCE OF TSEP PROGRAM REQUIREMENTS 
 
(a) The Grantee will comply with all applicable state laws and regulations and 

administrative directives and procedures established by the Department. 
 
(b) The Grantee agrees that all contracts entered into by it for the completion of the 

activities described in Section 5 of this Contract will contain special provisions 
requiring contractors to comply with all applicable state requirements. 
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(c) The Grantee agrees to repay to the Department any funds advanced to the Grantee 
under this Contract which the Grantee, its subcontractors or subrecipient entities, or 
any public or private agent or agency to which the grantee delegates authority to carry 
out portions of this Contract, expends in violation of the terms of this Contract or the 
state statutes and regulations governing the Program. 

 
 
Section 4.  EFFECTIVE DATE AND TIME OF PERFORMANCE 
 
This Contract takes effect when signed by all parties to the Contract and will terminate upon 
final project closeout by the Department.  The activities to be performed by the Grantee will be 
completed according to the Implementation Schedule appended as Attachment A to this 
Contract, which by this reference is made a part of this Contract.  Prior to the commencement 
of construction activities for the project, the Grantee will provide the Department with a final 
Implementation Schedule, to be designated Attachment C, which if approved in writing by the 
Department will become a part of this Contract and supersede Attachment A. 
 
 
Section 5.  SCOPE OF WORK 
 
(a) The Grantee will engage in activities as set forth in the Grantee's application for TSEP 

grant assistance [and as supplemented with additional information dated ____ ] 
which by this reference [is] [are] made a part of this Contract.  The major components 
of the project include: ___________________________________, [insert if 
required: the creation and adoption of a Capital Improvements Plan that covers 
a period of at least five years] and the administration of this Contract. 

 
(b) The project will be constructed as described in engineering plans and specifications 

submitted by the Grantee [and approved by the Montana Department of 
Environmental Quality]. 

 
(c) In order to meet the expectation that the average residential [water] [wastewater] 

[combined water and wastewater] [solid waste] user rates will be at or above the 
Grantee’s target rate as proposed in the TSEP application submitted by the Grantee, 
the Grantee will maintain average residential [water] [wastewater] [combined water 
and wastewater] [solid waste] user rates upon the completion of the project that are 
no lower than $____/month for residential users. 

 
 
Section 6.  BUDGET 
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(a) A copy of the Preliminary Project Budget is included as Attachment B to this Contract, 
and by this reference is made a part of this Contract and binding upon the Grantee.  
After it receives construction bids on all approved activities, the Grantee will provide 
the Department with a Final Project Budget to be designated Attachment D, which if 
approved in writing by the Department will become a part of this Contract and 
supersede Attachment B. 

 
(b) Budget adjustments must be approved by the Department.  For adjustments between 

line items of the TSEP portion of Attachment B, in an amount not to exceed $5,000, 
Department approval of the Request for Payment form will constitute approval of the 
budget adjustment.  The Grantee will describe in the Project Progress Report the 
rationale for a budget adjustment and the adjustments must be noted in the Request for 
Funds Report.  For a budget adjustment exceeding $5,000. A written request must be 
submitted to and approved by the Department in writing before the Grantee may submit 
a request to draw the increased amount. 

 
 
Section 7.  AMOUNT OF GRANT AND METHOD OF REIMBURSEMENT 
 
(a) The Department will use funds from the Treasure State Endowment Special Revenue 

Account as authorized by 17-5-703 and 90-6-701 through 90-6-710, MCA, and 
appropriated by the 58th Legislature in House Bill 11. The Grantee acknowledges that 
its access to TSEP funds is subject to their availability.  While TSEP funds normally 
should be available when the Grantee meets its start-up requirements as described in 
Section 8, there may be times when TSEP revenues are insufficient to fund all projects 
that are ready to proceed.  In these cases, grant funds will be released in the order of 
project priority approved by the 58th Legislature in House Bill 11. 

 
(b) The Grantee acknowledges that it is subject to the conditions on grant award, 

disbursement of funds, and other TSEP policies as established by the 58th Legislature 
in House Bill 11. 

 
(c) The Department agrees that, if and when coal tax revenues are available, it will 

reimburse the Grantee for successfully completing the activities set forth in Section 5. 
SCOPE OF WORK, as the Grantee incurs project costs.  Upon approving the 
Grantee’s Request for Funds the Department will reimburse all eligible expenses as 
provided in this Contract.  The Department will authorize the Grantee to draw up to 
$______ against the TSEP funding appropriated for the Grantee's project by the 58th 
Legislature.  In drawing against the reserved amount, the Grantee will follow the 
instructions supplied by the Department. 

 
(d) The Department will reimburse the Grantee for approved eligible expenses according 

to the documentation submitted by the Grantee to support the expenditures.  The 
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Department will not reimburse the Grantee for any expenses not included in the 
approved budget and not clearly and accurately supported by the Grantee's records.  
Any authorized funds not expended under this grant will revert to the Department and 
will be used to finance other authorized TSEP projects. 

 
(e) Reimbursement of eligible costs is contingent upon the Grantee's satisfaction of the 

"Project Start-Up Requirements" described in Section 8.  If the Grantee is unable to 
comply with the terms and conditions of this Contract, any costs incurred will be the 
Grantee's sole responsibility. 

 
(f) The Grantee may, at its discretion, incur eligible costs in furtherance of the project 

before the Department has issued a "Notice to Proceed" notifying the Grantee that 
TSEP funding has been secured and will be available; however, any costs incurred 
before the "Notice to Proceed" is issued will be the Grantee's sole responsibility if 
TSEP revenues fall short of projections or if the Grantee is unable to comply with the 
terms and conditions of this Contract.  

 
(g) If the Grantee changes one of its sources of funding, or if the cost of the project 

increases, after the Grantee has obtained the firm commitment of non-TSEP funds, and 
so that additional funding is required from existing or new sources, the Department 
may, at its discretion, withdraw the “Notice to Proceed,” thereby suspending 
distribution of TSEP funds until once again there is a firm commitment of funds for the 
project.   

 
(h) (Insert for Grantees that are guaranteed funding.)  The Grantee understands that if 

it has not completed the "Project Start-Up Requirements" by the end of the biennium in 
which the Grantee’s grant funds are authorized, the Grantee loses its guarantee of 
receiving the authorized grant, and will be provided funds only as long as funding is 
available.  If the Grantee does complete the "Project Start-Up Requirements" before 
the end of the biennium, it will be provided funds from the next biennium as soon as 
funds become available.  

 
(Insert for Grantees that are not guaranteed funding.)  The Grantee understands 
that it will receive TSEP funds under this contract only if additional TSEP revenues, 
beyond what was projected to be received during the 2005 biennium, become 
available.  Any additional TSEP funds that become available will be provided to the 
Grantee according to its ranking as approved by the 58th Legislature, if it has 
completed the “Project Start-Up Requirements”.   If the Grantee is not funded under this 
Contract during the 2005 biennium, it will have to re-apply to the program if it still 
requires TSEP funding.  

 
(i) The Grantee understands that if it has not completed the "Project Start-Up 

Requirements" within 18 months of the beginning of the biennium in which the 
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Grantee’s grant funds are authorized, the Department will refer the project back to the 
next session of the Legislature for its consideration of whether to withdraw the funding 
for the project.  Furthermore, if the Department determines that the Grantee has failed 
to commence or complete its project in a timely manner, the Department will refer the 
project back to the next session of the Legislature for its consideration of whether any 
remaining funds should be re-allocated to other TSEP projects. 

 
(j) Until all tasks outlined in Section 5. SCOPE OF WORK are completed and approved 

by the Department, the Department will hold two percent (2%) of the total authorized 
grant amount as surety.  Within 90 days after the Certificate of Substantial Completion 
being issued, the Grantee will prepare and submit to the Department a Project 
Completion Report in the form prescribed by the Department. The Department will 
disburse the retainage upon receipt and approval of the Grantee's Project Completion 
Report.  If the Grantee fails to submit a Project Completion Report within the 90 days, 
the Department will refer the project back to the next session of the Legislature for its 
consideration of whether these remaining funds should be re-allocated to other TSEP 
projects. 

 
(k) If the actual total cost of completing the project is less than was projected by the 

Grantee in the Preliminary Project Budget (Attachment B), the Department may, at its 
discretion, reduce the amount of TSEP funds to be provided under this Contract in 
proportion to the overall savings.  If actual construction bids are less than the estimates 
included in the Preliminary Project Budget, the construction portion of the budget in the 
Final Project Budget must be established at no more than the bid price. Any savings 
will be added to the amount budgeted for contingencies under the contingency line 
item.  

 
(l) If actual project expenses are lower than the projected expense of the project as 

presented in the TSEP Application, the Department may, at its discretion, reduce the 
amount of TSEP grant funds so that the projected average residential user rate does 
not fall lower than the target rate.  

 
(m) The difference between actual project costs and the original grant award, or any 

reduction in the funds provided as discussed in subsection (k), may, at the 
Department’s discretion, be used either to fund other TSEP projects authorized by the 
58th Legislature, or to fund activities not originally proposed in the Grantee’s TSEP 
Application as long as those activities are reasonably related to the original project. 

 
(n) If the Department determines that the Grantee has failed to satisfactorily carry out its 

responsibilities under this Contract, the Department may revoke the Grantee's authority 
to draw against the reservation described in this Contract until the Department and the 
Grantee agree on a plan to remedy the deficiency. 
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Section 8.  PROJECT START-UP REQUIREMENTS 
 
The Department will not reimburse the Grantee for any activities provided for by this Contract 
until: 
 
(a) The Grantee submits to the Department evidence of the firm commitment of the other 

funding necessary for the completion of the project as described in Section 5 and 
Attachment B. 

 
(b) The Grantee submits to the Department an acceptable Project Management Plan. 
 
(c) The Department confirms that the Grantee: 
 

(i) has established a financial accounting system that conforms to generally 
accepted accounting principles (GAAP), and   
 

(ii) is in compliance with the auditing and reporting requirements provided for in 2-
7-503, MCA. (Substitute the following for contracts with Tribal 
governments.) is in compliance with auditing and reporting requirements 
provided for in OMB Circular A-133.  

 
(d) The Grantee complies with any special conditions recommended by the Department 

and approved by the 58th Legislature. 
 
(e) The Department issues a Notice to Proceed. 
 
 
Section 9.  PROJECT PROGRESS REPORTING 
 
(a) During the term of the Contract, the Grantee will submit quarterly project progress 

reports to the Department for the periods ending March, June, September, and 
December.  These reports will describe the status of each project implementation 
objective including, at a minimum, the percentage complete, costs incurred, funds 
remaining, and projected completion date.  In these reports the Grantee will note any 
significant problems encountered in carrying out the project and any modifications the 
Grantee is requesting in the scope of the project or the project implementation 
schedule. 

 
(b) The Grantee will submit its project progress reports to the Department within 15 days of 

the close of each quarter.  The Department, at its discretion, may decline to honor any 
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claim for payment if the required quarterly report has not been approved or if a quarterly 
report is delinquent.  Project Progress Reports submitted during a quarter, in 
conjunction with a Request for Payment, will satisfy the quarterly progress reporting 
requirement. 

 
 
Section 10.  LIAISON 
 
_____, TSEP Program Specialist, is the Department's liaison with the Grantee regarding all 
administrative and technical matters arising under this Contract.  ______, ______, is the 
Grantee's liaison with the Department. 
 
 
Section 11.  ACCESS TO RECORDS AND PROJECT MONITORING 
 
(a) The Grantee will maintain adequate records of its performance under this Contract, in 

compliance with the Department's administrative requirements and state law, and will 
allow access to these records at any time during normal business hours by the 
Department or its agents, and, when required by law, the Montana Legislative Auditor.  
These records will be kept in the Grantee's offices in _____, Montana. 

 
(b) The Grantee will retain all of the project related records for three years after the final 

closeout of the TSEP grant. 
 
(b) The Department or its agents may monitor and inspect all phases and aspects of the 

Grantee's performance to determine compliance with the Scope of Work, and other 
technical and administrative requirements, including the adequacy of records and 
accounts.  The Department may present specific areas of concern regarding these 
matters to the Grantee, providing the opportunity for the Grantee to propose corrective 
actions acceptable to the Department. 

 
 
Section 12.  EQUAL EMPLOYMENT OPPORTUNITY 
 
Any hiring of employees by the Grantee under this Agreement will be on the basis of merit and 
qualification, and the Grantee will not discriminate against any person on the basis of race, 
color, religion, creed, sex, national origin, age, disability, marital status, or political belief.  As 
used herein, "qualifications" means qualifications that are generally related to competent 
performance of the particular occupational task. 
 
 
Section 13.  AVOIDANCE OF CONFLICT OF INTEREST 
 



  
Montana Department of Commerce Project Administration Manual 
Treasure State Endowment Program  1-A.8 May 2003 

The Grantee will comply with sections 2-2-201, 7-3-4367, 7-5-2106, and 7-5-4109, MCA, (as 
applicable) regarding the avoidance of conflict of interest. 
 
(Substitute the following for contracts with Tribal governments.) The Grantee agrees 
that none of its employees, officers or agents will participate in the selection of a contractor to 
perform work under this Contract or in the award or administration of a contract to be funded 
under this Contract if a conflict of interest, real or apparent, would arise.  A prohibited conflict 
would arise if: 
 

(a) The employee, officer, or agent, 
 
(b) Any member of his or her immediate family, 

 
(c) His or her partner, or 

 
(d) An organization that employs, or is about to employ, any of the persons 

described above,  
 

has a financial or other interest in the firm selected for award.   
 
In addition, the Grantee agrees that none of its officers, employees, or agents will solicit or 
accept gratuities, favors, or anything of monetary value from contractors, subcontractors, or 
potential contractors and subcontractors, who provide or propose to provide services relating 
to the project funded under this Contract. 
 
 
Section 14.  PROPERTY MANAGEMENT AND EQUIPMENT 
 
Title to real property or equipment acquired under a grant or subgrant will vest upon acquisition 
in the Grantee or subgrantee respectively.  
 
 
Section 15.  OWNERSHIP AND PUBLICATION OF MATERIALS 
 
All reports, information, data, and other materials prepared by any contractor or subcontractor 
in furtherance of this Contract are the property of the Grantee and the Department which have 
exclusive and unrestricted authority to release, publish or otherwise use, in whole or in part, 
information relating to these materials.  No material produced in whole or part under this 
Contract may be copyrighted or patented in the United States or in any other country without 
the prior written approval of the Department and the Grantee. 
 
 
Section 16.  MODIFICATION AND ASSIGNABILITY OF CONTRACT 
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This Contract contains the entire agreement between the parties, and no statements, 
promises, or inducements made by either party, or agents of either party, which are not 
contained in or authorized by this Contract, are valid or binding.  This Contract may not be 
enlarged, modified, or altered except upon written agreement, and does not imply any 
continuing commitment by the State of Montana beyond the termination date noted herein. The 
Grantee accepts responsibility for adherence to the terms of this Contract by subcontractor or 
subrecipient entities and by public or private agents or agencies to which it delegates authority 
to carry out portions of this Contract. 
 
 
Section 17.  INDEMNIFICATION 
 
(a) The Grantee waives any and all claims and recourse against the Department and the 

State of Montana, including the right of contribution for loss or damage to persons or 
property arising from, growing out of, or in any way connected with or incidental to the 
Grantee's or any subrecipients' performance under this Contract. 

 
(b) Further, the Grantee will indemnify, hold harmless, and defend the Department and the 

State of Montana against any and all claims, demands, damages, costs, expenses, or 
liability arising out of the Grantee's or any subrecipients' performance of this Contract.  
In the event the Department or the State of Montana is named as a codefendant in any 
action relating to activities to be performed by the Grantee or subrecipient under this 
Contract, the Grantee will notify the Department of such fact and will represent the 
Department in the legal action unless the Department undertakes to represent itself as 
a codefendant in the legal action in which case the Department will bear its own 
litigation costs, expenses, and attorneys' fees. 

 
 
Section 18.  CONTRACT AMENDMENT 
 
(a) The Department will consider requests by the Grantee to amend this Contract.  

However, before the Department will approve an amendment, the Grantee must clearly 
demonstrate that the modification is justified and will enhance the overall impact of the 
original project.   

 
(b) If it determines that the proposed amendment represents a substantial change in the 

project activities proposed in the original application for TSEP funds, the Department 
may, at its discretion, require the Grantee to hold a local public hearing on the 
amendment after giving reasonable notice of the hearing. 

 
(c) The Department will not approve significant amendments to the scope of work or 

budget that would materially alter the intent and circumstances under which the 
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application was originally ranked by the Department and approved by the Governor 
and the 58th Legislature. 

 
(d) The Grantee understands that if it makes a significant change in the scope of work or 

budget that would materially alter the intent and circumstances under which the 
application was originally ranked by the Department and approved by the Governor 
and the 58th Legislature, TSEP funding may be suspended until the next session of the 
Legislature when the proposed change would be presented to the Legislature for its 
review and approval or disapproval. 

 
 
Section 19.  TERMINATION OF CONTRACT 
 
This Contract may be terminated as follows: 
 
(a) Termination Due to Loss of Funding.  The Grantee understands that TSEP funds are 

provided by mineral taxes and that a decline in revenues produced by these taxes may 
preclude funding this Contract in whole or in part. If revenues do decline, the parties 
agree that the Department may terminate this Contract, and, if sufficient TSEP funds 
are available, compensate the Grantee for eligible services rendered and actual, 
necessary, and eligible expenses incurred as of the revised termination date.  The 
Department will notify the Grantee of the effective date of a termination or, if a reduction 
in funding is required, the change in funding and changes in the approved budget. 

 
(b) Termination Due to Noncompliance with Contract Terms.  If the Department determines 

that the Grantee has failed to comply with the general terms and conditions or any 
special conditions of this Contract or the project schedule, and if upon notification of the 
defect the Grantee does not remedy the deficiency within a reasonable period of time 
to be specified in the notice, the Department may terminate this Contract in whole or in 
part at any time before the date of completion. The Department will promptly notify the 
Grantee in writing of the decision to terminate, the reasons for the termination, and the 
effective date of the termination. 

 
(c) Termination Due to Adverse Environmental Impact.  This Contract may be terminated if 

the Grantee or the Department determines that the project would have a significant 
adverse impact on the quality of the human environment and that this impact cannot be 
avoided or sufficiently mitigated by reasonable, cost-effective means. 

 
(d) Effect of Termination.  In the event of termination due to the Grantee's failure to comply 

with the terms of this Contract or the project's adverse environmental impact, any costs 
incurred will be the responsibility of the Grantee.  However, at its discretion, the 
Department may approve requests by the Grantee for reimbursement of expenses 
incurred.  The Department's decision to authorize payment of any costs incurred or to 
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recover expended TSEP funds will be based on a consideration of the extent to which 
the expenditure of those funds represented a good faith effort of the Grantee to comply 
with the terms of this Contract and on whether the failure to comply with the terms of this 
Contract resulted from circumstances beyond the Grantee's control. 

 
 
Section 20.  CONSTRUCTION AND VENUE 
 
This Contract will be construed under and governed by the laws of the State of Montana. In the 
event of litigation concerning it, venue is in the District Court of the First Judicial District in and 
for the County of Lewis and Clark, State of Montana. 
 
(Substitute the following for contracts with Tribal governments.) 
(a) In the event that a dispute or claim arises under this Contract, the laws of the State of 

Montana will govern as to the interpretation and performance of this Contract, and any 
judicial proceeding concerning the terms of this Contract will be brought in the District 
Court of the First Judicial District of the State of Montana; 

 
(b) The Grantee’s Tribal government waives the Tribes immunity from suit in State court on 

any issue specifically arising from this Contract; and 
 
(c) The Grantee’s Tribal government waives any right it may have with respect to this 

Contract to exhaust tribal remedies. 
 
 
 
 
IN WITNESS THEREOF, the parties hereto have caused this Contract to be executed. 

 
_____________________ (Grantee) Department of Commerce 
 
 
_____________________________ _____________________________ 
(Chief Elected Official)   (Name), Director 
 
 
Date: ________________________ Date: ________________________ 
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ATTACHMENT A 

 
 _______________________________ 

 _________________________ IMPROVEMENTS 
QUARTERLY PROJECT IMPLEMENTATION SCHEDULE 

 
 

 
QUARTERS, 20___ 

 
QUARTERS, 20___ 

 
TASK 

 
1st 

J F M 

 
2nd 

A M J 

 
3rd 

J A S 

 
4th 

O N D 

 
1st 

J F M 

 
2nd 

A M J 

 
3rd 

J A S 

 
4th 

O N D 
 
 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
  

PROJECT START UP 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
  

Attend Grant Admin. Workshop 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Sign TSEP Contract 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Prepare Management Plan 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Establish Project Files 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Submit Signature & Depository Forms 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Submit Budgetary Resolution 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
  

 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
  

PROJECT DESIGN 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
  

Advertise for & Select Engineer 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Commence Final Design 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Complete Project Design 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Submit Plans to DEQ 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Prepare Bid Documents 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Finalize Acquisition 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
  

 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
  

ADVERTISEMENT FOR CONST. BID 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
  

Review Contract Requirements 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Public Bid Advertisement 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Open Bids & Examine Proposals 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Request Contr. Debarment Review 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Select Contractor & Award Bid 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Conduct Pre-Const. Conference 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Issue Notice to Proceed to Contractor 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
  

 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
  

PROJECT CONSTRUCTION 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
  

Begin Construction 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Monitor Engineer & Contractor 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Conduct Labor Compliance Reviews 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Hold Const. Progress Meetings 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Final Inspection 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
  

 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
  

 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
  

PROJECT CLOSE OUT 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Submit Final Drawdown 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Determine Audit Requirements 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Project Completion Report 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Submit Conditional Certification 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

 
Submit Final Certification 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

                         



 

 
ATTACHMENT B  --  BUDGET FORM FOR MONTANA PUBLIC FACILITY PROJECTS                  (DATE:____________________)     
 
ADMINISTRATION: 

 
   SOURCE: 

 
   SOURCE: 

 
   SOURCE: 

 
   SOURCE: 

 
   SOURCE: 

 
   SOURCE: 

 
     TOTAL 

 
1.   PERSONNEL COSTS 

 
  

 
  

 
 

 
 

 
 

 
  

 
 

 
2.   OFFICE COSTS 

 
  

 
  

 
 

 
 

 
 

 
 

 
 

 
3.   PROFESSIONAL SERVICES 

 
  

 
  

 
 

 
 

 
 

 
  

 
 

 
4.   LEGAL COSTS 

 
  

 
  

 
 

 
 

 
 

 
  

 
 

 
5.   AUDIT FEES 

 
  

 
  

 
 

 
 

 
 

 
  

 
 

 
6.   TRAVEL & TRAINING 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
7.   LOAN ORIGINATION FEES 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
8.   LOAN RESERVES 

 
  

 
  

 
 

 
 

 
 

 
  

 
 

 
9. 

 
  

 
  

 
 

 
 

 
 

 
  

 
 

 
10. 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
11.  TOTAL ADMINISTRATION 

 
  

 
  

 
 

 
 

 
 

 
  

 
 

 
CONSTRUCTION RELATED 
ACTIVITIES: 

 
  

 
  

 
 

 
 

 
 

 
  

 
 

 
12.  LAND ACQUISITION 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
13.  PRELIMINARY ENGINEERING 

 
  

 
  

 
 

 
 

 
 

 
  

 
 

 
14.  FINAL DESIGN ENGINEERING 

 
  

 
  

 
 

 
 

 
 

 
  

 
 

 
15.  CONSTRUCTION INSPECTION 

 
  

 
  

 
 

 
 

 
 

 
  

 
 

 
16.  CONSTRUCTION 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
17.  CONTINGENCY 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
18.  TOTAL ACTIVITY 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
19.  TOTAL PROJECT BUDGET 
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